The

WOR-WIC

COMMUNITY COLLEGE

REQUEST FOR PROPOSALS
Commissioning Services for Maintenance Building Expansion

ADDENDUM ONE
July 6, 2026

following statements, questions and answers are hereby incorporated into and are considered to be an

integral part of Wor-Wic Community College's Request for Proposals for Commissioning Services for the
maintenance building expansion.

Statements

1

A pre-proposal meeting was held remotely on July 1, 2026. An attendee list is attached.

Details are in the RFP, the four attachments (electrical, plumbing, HVAC, and general Commissiong
requirements), and the Basis of Design. If any proposer does not have all of these documents email

2 |acanada@worwic.edu for copies.
The expansion will be approximately 6,000 SF addition to the existing maintenance building. Construction
timeframe is September 2027 - April 2027. The expansion includes offices, conference rooms, warehouse

3 |[storage, and two vehicle bays.
This RFP has a two-step evaluation process as outlined in the RFP document. First technical proposals will
be reviewed for qualifications and experience and scored by an evaluation committee. Then pricing will
be requested from only the highest scoring firms. Technical proposals must not include pricing. When
pricing is requested, it will be a lump sum for the scope of work in this RFP, line item pricing for add-
alternates, and hourly rates for any additional services that could be requested later.

4

Questions Answers
After technical proposals are submitted, when will |Price Proposals will be requested from the short-
the finalists be notified to submit pricing? listed proposers by August 3, 2026 and Price

Proposals are due prior to 2:00pm on August 10,

1 2026.
Will the installation checklist be executed by the Commissioning agent

2 |contractor or commissioning agent?
If the design is scheduled to be complete in August |[The awarded commissioning agent will be able to
2026 and construction begins in September, will review the Construction Documents in September to
the commissioning agent be able to review 95% map out a schedule.
and 100% design documents?

3

Page 4 states that the Commissioning agent will The specifications in the RFP are what the college
develop the Commissioning specs, but it seems expects the commissioning agent to do, but the
they are already developed and in the RFP. commissioning agent is expected to create step-by-

step requirements for the different trades.




The RFP states that the commissioning agent is to
schedule, direct, witness start ups and document
testing. Do we have to witness static testing and

Yes

5 |startup?

The RFP states that the commissioning agent is Yes, as long as it verifies the details of what was

required to create certificates of readiness signed |involved.

by the commissioning agent and the

subcontractors. Can this be completed through a

facility grid or commissioning software where it's

tracked digitally rather than hand written?

6
Should a seasonal testing allowance be included in [Yes, a seasonal testing allowance must be included.
7 |the proposal?

The RFP states that for training modules provided |The commissioning agent does not have to witness

by the subcontractors, the commissioning agent is [the training. As long as the agent verifies the

to create an instruction program or document documentation that the training was provided, that

matrix with training documents and sign-in sheets [is sufficient. The Commissioning agent does not

to verify completion. Does the commissioning have to be onsite to witness the training or drive the

agent have to witness the training? training process.

8

Does the campus have a standard BAS? The college uses Niagara 4 and works with several
different contractors. We are not tied to any specific
type of controller. As long as it works with Niagara

9 4, it is acceptable.

The Basis of Design includes data, voice, network, |Yes include them as add-alternates. The alarms in

AV, fire alarm, access control, and video intrusion. |the existing part of the building are all new (4

Should those be included as add-alternates? months - 1 year) and panels are located in the
electrical room. A trunk will be run from the existing
main panels to the new addition. The camera
system will be located in the IT closet.

10

Does the college have a list of the type of The Basis of Design gives a general indication of the

equipment, systems, and quantifies? types of equipment going into the building, but the
details are still being developed as part of the design

11 process.

Is envelope commissioning required? Envelope commissioning is not required, but it
should be reviewed as part of general
commissioning. Do not include envelope

12 commissioning in Price Proposals.

13

Is there a requirement for the commissioning agent
to witness factory start up?

As long as the subcontractors provide the
commissioning agent with the manufacturer start up
documents to verify that it was completed, then the
commissioning agent does not have to go to the
factory to witness start up.




14

Are there any PE requirements of the
commissioning agent to be licensed in the State of
Maryland?

A PE is not required to be on the commissioning
team. The company has to be registered to do
business in the State of Maryland.

15

Are there any LEED goals?

No

16

Are there any required MBE or WMBE goals?

There are MBE goals for the construction project but
not for the commissioning agent.

17

Are there any elevators or vertical transportation?

No

18

How many vehicle bays are there?

There will be two vehicle bays. One pull-in and one
with a vehicle lift. There will be a CO2 system with
sensors to trigger fans to take the exhaust out, a
tailpipe that can hook up to exhaust on vehicles, and
there will be makeup air. There will be infrared
heating, gas heat (no oil burners), no air
conditioning, and ceiling fans to circulate air. This is
not a large vehicle repair shop. It will be used for oil
changes, light inspections, and minor repairs. Large
repairs will be sent to an off-campus auto repair
shop. The college does not employ any certified
mechanics. Some of the details in the Basis of
Design will be changed based upon intended use of
the vehicle bays and final design.

19

Will any systems be on backup generator power or
need loss of power tests?

No

20

Are there any in-progress design drawings or even a
previous schematic design issuance that could be
shared?

We are in a value engineering stage for the current
design which may affect square footage of the
addition, so we don’t have any drawings to share at
this point.

21

Can blank RFP forms be provided in Word format?

Yes, see attached.

END OF ADDENDUM ONE




RFP - Commissioning Services for Maintenance Building Expansion
Pre-Proposal Meeting 7/1/26

Attendees:

bryan.tatem@bowman.com

Stacey L. Juran <Stacey.LJuran@imegcorp.com>

Donny P. Jagoda <donald.p.jagoda@imeqgcorp.com>

Daniel Hill <Daniel Hill@fsttechnical.com>
James Almodoval <James Almodoval@fsttechnical.cor
Emiliano Dominguez <EDominquez@ghtitd.com>

Matthew FitzGerald <MFitzGerald@ghtltd.com>

orollins@allenshariff.com

jappertey@allenshariff.com

cdewitt@bkma.com

amicek@iconergy.com

psalmon@iconergy.com
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